
STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT No. 1024 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the "Commission", 
CSX Transportation, Inc., hereinafter referred to as the "Company", the City of Chicago, 
hereinafter referred to as the "City", and the State of Illinois, Department of Transportation, 
hereinafter referred to as the "Department". 
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WITNESSETH: 

WHEREAS, it has come to the attention of the Commission through written correspondence 
that inquiry should be made into the matter of improving public safety at the highway 
underpass structure carrying the Company's tracks over a public highway known as Kedzie 
Avenue, located in the City of Chicago, Cook County, Illinois, designated as crossing DOT 
163 515M, milepost 31 .OlB; and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and all other pertinent data relating to the highway 
underpass structure have been obtained and shown on Exhibit A, attached to the 
agreement; and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed improvements 
upon a determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law requiring that certain improvements as hereinafter stated be made and that the cost for 
the proposed improvements be divided among the parties according to law and that in the 
interest of the statewide traveling public the Grade Crossing Protection Fund of the Motor 
Fuel Tax Law ("Fund) be required to bear a substantial portion of the cost; To Wit the 
parties agree as follows: 

Sxtbnl All improvements encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 

The parties are of the opinion that the proper improvements in the 
interest of public safety at the aforesaid crossing should be: 

a). Lower the pavement under the subway structure at Kedzie Avenue, to increase 
the vertical clearance from the existing 13.5 feet (13.5') to a new minimum 
vertical clearance of 14 feet 6 inches (14's"), as indicated on Exhibit A, pages 2 
through 8. This includes the rounding off of the top of the existing concretre 
median to allow water and salt solutions to be shed away from the steel columns. 
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The City and Company have prepared preliminary estimates of cost to 
accomplish the proposed improvements which they may be required to perform, said 
estimates are attached as Exhibits B-I and B-2, and shall upon Order according to the 
requirements contained therein, prepare detailed drawings, estimates of cost, and any 
required specifications for the proposed improvements for the approval of the Commission 
and Department. 

The City shall upon order, according to the requirements contained 
therein, proceed toward the completion of the proposed improvements, accomplishing the 
work with its own forces or appropriate contracted services and agrees that an appropriate 
time for the submission of plans to the Department should be one hundred twenty (120) 
days, for the submission of progress reports should be at six (6) month intervals, and for the 
completion of the proposed improvements should be twenty-four (24) months, from the date 
of Commission Order, subsequent to this agreement. 

The CITY shall at six (6) month intervals from the date of the Commission Order 
subsequent to this Agreement, until the project has been completed, submit written reports 
to the Director of Processing and Information, Transportation Division of the Commission, 
stating the status of expenditures of the total Project from the Grade Crossing Protection 
Fund and percentage of completion of the entire project. If the project is behind schedule, 
the report must also include a brief explanation of the reason(s) for the delay. 

The parties hereto agree that an equitable division of cost for the 
proposed improvements should be: 

a.) The cost for lowering the pavement under the structure at Kedzie Avenue is 
estimated to be $2,065,752. The Grade Crossing Protection Fund should pay 
60% of the cost, not to exceed $1,239,451. The City should pay the remainder 
of the construction costs. (Note: the line item concerning the Railroad Force 
Account work has been removed from the estimate. The Company has supplied 
its own Force Account estimate.) 

b.) The cost for the Company's Force Account work is estimated to be $20,230. The 
Grade Crossing Protection Fund should pay 60% of the cost, not to exceed 
$12,138. The City should pay the remainder of the Company's Force Account 
costs. 

c.) Future maintenance costs of the structure and the pavement shall be divided in 
the same manner as for the existing subway structure and roadway. 

5iecml6 The City is financially able and willing to bear an equitable portion of 
the cost for the proposed improvements as may be assigned by the order and indicates this 
intent by Resolution attached as Exhibit C. 

.sie&mz Special Provisions. In view of the fact that federal funding may be 
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utilized for the structure and roadway improvements, any such funded work shall be 
governed by applicable provisions of Title 23, Chapter I, Subchapter G, Part 646 of the 
Federal-Aid Policy Guide adopted December 9, 1991. 

Since the structure improvements will be performed by the City and/or its contractor, 
contractor insurance and railroad liability insurance will be required as specified in Illinois 
Department of Transportation "Standards and Specifications for Road and Bridge 
Construction" Section 107. 

All bills for expenditures authorized to be reimbursed from the Grade Crossing 
protection Fund shall be submitted to the District Office of the Illinois Department of 
Transportation, 201 West Center Street, Schaumburg, Illinois, 601 96-1 096. Copies of all 
bills received shall be submitted to the Director of Processing and information, 
Transportation Division of the COMMISSION. The final bill for expenditures from each 
party (in the event the Company submits its own bills for railroad force account work and 
not through the contractor) shall be clearly marked "Final Bill". All bills shall be submitted 
to the COMMISSION no later than thirty-six (36) months from the date of COMMISSION 
Order subsequent to this agreement. The Department shall, at the end of the 36'h month 
from the COMMISSION'S Order date, de-obligate all residual funds accountable for this 
project. 

The CITY must at six (6) month intervals from the date of the Order subsequent to 
this Agreement, until the project has been completed, submit written reports to the Director 
of Processing and Information, Transportation Division of the Commission stating the 
progress it has made toward completion of the work herein required. Each progress report 
shall include the Commission Order number, the Order date, the project completion date as 
noted in the Order, crossing information (inventory number and railroad milepost), type of 
improvement, and project manager information (the name, title, mailing address, telephone 
number and facsimile number of the City's employee responsible for management of the 
project. 

All contract submittals and construction correspondence is to go to Mr. David J. 
Fette, District Project Engineer, CSX Transportation, 171 7 Dixie Highway, Suite 400, Ft. 
Wright, KY 41 01 1-2785, telephone (859-344-81 37) or the General Engineering Consultant 
assigned by CSXT. 

This agreement shall be binding upon the parties hereto, their 
successors or assigns. Upon execution of this agreement by all parties, the Commission 
shall enter an appropriate Order, within 60 days accepting or rejecting such stipulation 
according to the provisions contained herein. 
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In Witness Whereof, the parties have caused this agreement to be executed by their duly 
authorized officers, as of the dates indicated herein. 

Executed by the Commission this 16th day of December, 2002. 

Michael d* E. Stead 

Railroad Safety Program Administrator 

U 
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Illinois Commerce Commission Stipulated Agreement No. 1024 concerning 
improvements at the highway underpass structure carrying of the tracks of CSX 
Transportation, Inc. over Kedzie Avenue, located in Chicago, Cook County, 
designated as crossing AAFUDOT 163 51 5M,  milepost 31.01 A. 

, 2002l2003. Executed by the City of Chicago this I& day ~ a d -  -- 

THE CITY OF CHICAGO 

Attest: 



Illinois Commerce Commission Stipulated Agreement No. 1024 concerning 
improvements at the highway underpass structure carrying of the tracks of CSX 
Transportation, Inc. over Kedzie Avenue, located in Chicago, Cook County, 
designated as crossing AAWDOT 163 515M, milepost 31.01 A. 

Executed by the Department this 2Zhd day of % , -288212003 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

By: 



P . 2  J R N  23 2003 3:50PM HP LRSERJET 3200 

Illinois Commerce Commission Stipulated Agreement No. 1024 concerning 
improvements at the highway overpass structure carrying the tracks of CSX 
Transportation, Inc. over Kedzie Avenue, located in the City of Chicago, Cook 
County, designated as crossing AAWDOT 163 51 5M, milepost 31.01 A. 

Executed by the Company this 3 day of Febrdurd ,2003 

CSX TRANSPORTATION, INC. 

Attest: ,q n 

' / Rachel E. Gelersbach 
.e 

b - Qipomte Secretary 



Exhibit A 
Page 1 

STATE OF ILLINOIS 
ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

EXISTING HIGHWAY UNDER RAILROAD STRUCTURE 

GFNFRAI INFORMATW 

RRlLlNE 
CITY 
ROADWAY JURISDICTION !Xy- URBAN X RURAL - COMMERCIAL XRESIDENTIAL X 
APPROACH SURFACE Ritllminnlls WIDTH 71 5’ for b-ic 
CONDITION Fair 
ADT JAJlOQ- SPEED -3Lqh- STATEWIDE 
SCHOOL BUSES yc?s HAZ MAT 
NUMBER AND TYPE OF TRACKS 3- MAIN TRAIN TRAFFIC 4 

MILEPOST W INVENTORY NO. 
n STREET -7in Avenue COUNTY 

Y P S  

OTHER 

STRIICTI IRF INFORMATION: 

JOB NO. R-1-477 ANGLE 90” CONDITION Good 
PRESENT STRUCTURE TYPE L % & 3 W 3 & r  

NUMBER AND LENGTHS OF SPANS 
DECK WIDTH NIA ROADWAY WIDTH 
WALKWAYS NIA WEARING SURFACE Asphalt 
VERTICAL UNDERCLEARANCE 13 5’ 

b r i m p a n  

COMMENTS: y r  the skucture to increase the vertical 
The work 

The m v  has r) 
ts and hnth of which have 


